

Saginaw ISD/ Saginet

Video Equipment and Related Devices,
Supply, Deliver, Configure, & Install RFP

Table of Firms and Total Base Bid at Public Opening and After Analysis

Firm	Bid Bond	Public Act 232	Total Base Bid as Read 6/30/06	Total After Analysis 7/10/06	Cause of Change
CDW – G	No	No	No BID		
Tel-Systems	No	No	No BID		
VSC	Yes	Yes	\$81,507.83	\$81,507.83	None – Partial Bid
ICI	Yes	Yes	\$722,855.00	\$727,238.00	# of Units Purchased
AVI	Yes	Yes	\$818,256.00	\$847,885.00	Add Omitted Items & # of Units Purchased
ICI Final Award Plus Bond	NA	NA	NA	\$736,422.00	Adjust to quantity and Bond